COMMERCIAL OPERATIONS / DVX-Q-2026-1101

# Analytics Platform Commercial Offer

Arbor Ridge Manufacturing LLC · Deal Velocity Systems LLC

**Customer:** Arbor Ridge Manufacturing LLC
**Quote Number:** DVX-Q-2026-1101
**Billing Currency:** USD
**Total Deal Value, excluding tax:** 158,400.00 USD
**Issued:** 04 November 2026 · **Valid until:** 25 November 2026
**Subscription term:** 01 January–31 December 2027

## Executive scope

Arbor Ridge is consolidating supplier performance, production downtime and inventory-risk reporting across three manufacturing sites. This offer establishes a governed analytics platform for 240 named users and twelve executive viewers.

The commercial schedule covers a twelve-month subscription and a defined implementation. Fees are stated in USD. Applicable taxes are excluded and will be determined from the invoicing jurisdiction; taxes are not an additional quoted subscription value.

| SKU / service | Quantity / term | Extended fee (USD) |
|---|---|---|
| DV-OPS-240 · Operations intelligence | 240 users · 12 months | 96,000.00 |
| DV-SUP-03 · Supplier-risk modules | 3 sites · 12 months | 24,000.00 |
| PS-IMPL · Integration and implementation | Fixed scope | 32,400.00 |
| PS-TRN · Administrator / adoption workshops | 4 workshops | 6,000.00 |
| Total Deal Value (net) | Complete quotation | 158,400.00 |

## Ordering basis

The quotation is governed by DVX-MSA-2026-1101. A purchase order must reference this quote number and identify the agreed service-start date. An invoice, a purchase order or another copy of this offer does not create an additional quoted deal.

COMMERCIAL OPERATIONS / DVX-Q-2026-1101

# Delivery, Integration and Acceptance

Arbor Ridge Manufacturing LLC · Deal Velocity Systems LLC

## Implementation workstreams

Workstream 1 connects the procurement ERP, manufacturing event feed and inventory planning export through supported interfaces. Historical backfill is limited to twenty-four months of customer-provided records.

Workstream 2 establishes supplier scorecards, production-loss attribution and inventory exception dashboards. Three pilot teams validate the measures against agreed business definitions before broader deployment.

Workstream 3 configures role-based access for procurement, plant operations and leadership. The customer retains responsibility for source-data accuracy and authorizing access to source systems.

| Milestone | Deliverable | Acceptance evidence |
|---|---|---|
| M1 · 15 Jan 2027 | Approved solution design / integration mapping | Design review and interface-access checklist |
| M2 · 12 Feb 2027 | Configured integrations and pilot dashboards | Reconciliation of ten agreed sample datasets |
| M3 · 05 Mar 2027 | Training, operating guide and production handover | UAT sign-off and support handover |

## Acceptance procedure

The customer has ten business days to provide documented defects against the written acceptance criteria. A material defect is corrected and retested; a preference change outside the agreed scope is handled through change control.

A named customer sponsor and one technical contact per site must be available during the pilot. Delay in credentials, interface changes or incomplete source data may move the milestone dates without expanding the fixed-price scope.

COMMERCIAL OPERATIONS / DVX-Q-2026-1101

# Commercial Terms and Dependencies

Arbor Ridge Manufacturing LLC · Deal Velocity Systems LLC

## Billing schedule

Implementation mobilization is invoiced at 30% of the quoted net value, 47,520.00 USD. The configured-pilot milestone is invoiced at 40%, 63,360.00 USD. Production handover is invoiced at 30%, 47,520.00 USD. These are components of 158,400.00 USD, not additional deal values.

Invoices are payable within thirty days. Recurring subscription renewals require a written renewal order. Renewal price changes require at least ninety days' notice before the renewal date.

## Availability and support

The monthly availability objective is 99.9%, subject to the master agreement's exclusions and service-credit mechanism. Critical incidents are acknowledged within one business hour; standard incidents are handled during contracted support hours.

Four administrator/adoption workshops are included. Additional sites, new source interfaces and custom predictive models require an approved change order.

## Open items before commencement

The customer must confirm the final list of 240 named users, approve the solution-design owner and provide source-interface credentials. Procurement approval is recorded through PO DVX-PO-2026-1101; a later amendment does not automatically update that purchase order.

Prepared by Commercial Operations. Customer acceptance is by the referenced purchase order and authorized contract process; no bank details or payment instructions are included in this quotation.