COMMERCIAL OPERATIONS / DVX-MSA-2026-1101

Master Services Agreement

Arbor Ridge Manufacturing LLC · Deal Velocity Systems LLC

> **Agreement:** DVX-MSA-2026-1101
> **Parties:** Deal Velocity Systems LLC and Arbor Ridge Manufacturing LLC
> **Effective date:** 01 November 2026
> **Initial term:** Twelve months from the service-start date in an accepted order

1. Scope and order hierarchy

This agreement governs hosted analytics, support and professional services ordered by the customer. The parties identify the specific services, fees and dates in an accepted quotation or statement of work.

If an order conflicts with this agreement, the agreement controls unless the order expressly identifies the section being varied and is approved by both parties. A purchase order is administrative and does not replace contractual protections.

DVX-Q-2026-1101 is the initial commercial quotation. This master agreement does not state an additional deal value and must not be added to the quoted fees in commercial analytics.

2. Service commencement

The customer supplies approved access, technical contacts and a project sponsor before implementation begins. The service-start date is 01 January 2027, subject to completion of the documented readiness checklist.

The supplier maintains a current support process and gives advance notice of planned maintenance. Material scope or integration changes require written change control.

COMMERCIAL OPERATIONS / DVX-MSA-2026-1101

Service Levels and Customer Responsibilities

Arbor Ridge Manufacturing LLC · Deal Velocity Systems LLC

3. Availability

The hosted service availability objective is 99.9% per calendar month. Availability is measured at the service boundary. Planned maintenance, customer networks, third-party source-system outages and customer-caused incidents are excluded.

If the measured availability falls below the objective, the customer may request service credits within thirty days of the affected month. Credits are capped at 10% of that month's recurring service fees and are not cash refunds.

Severity	Acknowledgement	Operating expectation
Critical · production unavailable	Within 1 business hour	Continuous investigation during the critical incident
High · material function impaired	Within 4 business hours	Daily progress update
Standard · noncritical defect	Within 1 business day	Prioritized remediation / release planning

4. Customer obligations

The customer authorizes access to source data, maintains lawful data rights and supplies accurate information. Customer administrators manage user onboarding and removal and retain control of business definitions.

The supplier must not use customer data to train general-purpose models without express written authorization. Diagnostic access is limited by role and recorded in the agreed audit process.

COMMERCIAL OPERATIONS / DVX-MSA-2026-1101

Fees, Data Protection and Liability

Arbor Ridge Manufacturing LLC · Deal Velocity Systems LLC

5. Fees and invoicing

The applicable order defines the fees and billing milestones. Net payment terms are thirty days. The customer must notify a specific invoice dispute within fifteen days of receipt, describing the amount and grounds.

Taxes are charged as applicable to the invoicing jurisdiction. Professional-services change orders require approval before additional billable work begins. Accepted amendments may change contract value but do not constitute a second independent quotation.

6. Confidentiality and data

Each party protects nonpublic information and limits use to the contractual purpose. Customer production data for this order is hosted in the United States or Canada. A proposed transfer outside those regions requires documented approval.

The supplier applies role-based access, encryption and audit controls. Security incidents affecting customer data are notified without undue delay and with an initial factual account within forty-eight hours of confirmation.

7. Liability

The ordinary aggregate liability cap is the fees paid or payable under the affected order during its preceding twelve months. Fraud, willful misconduct, confidentiality breaches and data-protection obligations are subject to the agreement's stated exceptions.

Neither party is liable for indirect or consequential losses, except where the relevant exception expressly applies. The customer may not deduct an unagreed service-credit claim from unrelated invoices.

Term, Termination and Contract Administration

Arbor Ridge Manufacturing LLC · Deal Velocity Systems LLC

8. Term and renewal

The initial service term is twelve months. Renewal requires a written renewal order. The supplier provides proposed renewal pricing at least ninety days before the end of the current term.

The customer may reduce named-user quantities only at renewal unless an order or amendment expressly provides a mid-term adjustment mechanism.

9. Termination

Either party may terminate for convenience with sixty days' written notice. A material breach permits termination after a thirty-day cure period following a notice describing the breach.

Accrued undisputed fees remain payable. The customer may request an export of its data within thirty days after termination; deletion follows the agreed retention schedule and applicable legal holds.

10. Administration and approvals

Formal notices are directed to the parties' contract-management functions. An amendment must reference this agreement and the affected quotation or order, identify its effective date and state its commercial impact.

Contract workflow status: approved for the initial order on 03 November 2026. Signatory roles: supplier commercial director and customer procurement director. Approval is recorded in the contract workflow; this copy does not contain a handwritten signature.

Correspondence: contracts@dealvelocity.example and procurement@arborridge.example.

COMMERCIAL OPERATIONS / DVX-PO-2026-1101

Purchase Order

Arbor Ridge Manufacturing LLC · Deal Velocity Systems LLC

PO Number: DVX-PO-2026-1101
Supplier: Deal Velocity Systems LLC
Referenced Quote: DVX-Q-2026-1101
Agreement: DVX-MSA-2026-1101
PO Net Amount: 158,400.00 USD
Approval Date: 06 November 2026 · **Status:** Approved

Line	Service	Amount (USD)
1	Operations intelligence / supplier modules	120,000.00
2	Implementation / adoption workshops	38,400.00
Total	Complete purchase order	158,400.00

Order conditions

Service period: 01 January–31 December 2027. Invoices must reference this purchase order and the accepted quotation. Payment terms are Net 30; taxes follow the applicable invoicing rules.

This purchase order accepts the original 158,400.00 USD quotation. It has not yet been increased for amendment DVX-AM-2026-1101. Procurement must approve a 24,600.00 USD PO increase before that addition can be invoiced.

Approval record

Approved by the customer procurement function in the purchase-order workflow. Ship-to/service location: Arbor Ridge manufacturing operations, United States. Invoice routing: ap@arborridge.example.

COMMERCIAL OPERATIONS / DVX-AM-2026-1101

Supplier-Risk Expansion Amendment

Arbor Ridge Manufacturing LLC · Deal Velocity Systems LLC

> **Amendment:** DVX-AM-2026-1101
> **Agreement:** DVX-MSA-2026-1101
> **Original Quote:** DVX-Q-2026-1101
> **Effective Date:** 01 December 2026
> **Incremental Net Value:** 24,600.00 USD
> **Revised Net Contract Value:** 183,000.00 USD

Commercial change

The amendment adds supplier-risk monitoring for two additional distribution interfaces and a specialist configuration package. The original 158,400.00 USD scope remains unchanged; the increment is 24,600.00 USD, producing revised value of 183,000.00 USD.

This amendment is not a second copy of the original quote and must not cause the original 158,400.00 USD to be counted twice. Customer procurement approval of the corresponding PO increase is still pending.

Dependencies and approvals

The customer must approve interface access and a delivery owner for the added scope. The additional configuration is scheduled after the initial solution design and is subject to the same acceptance process.

Commercial workflow status: supplier approved; customer PO increase pending. All provisions of the master agreement remain unchanged except the scope and fee increase stated here.

COMMERCIAL OPERATIONS / DVX-AM-2026-1101

Ampliación de supervisión de proveedores

Arbor Ridge Manufacturing LLC · Deal Velocity Systems LLC

> **Adenda:** DVX-AM-2026-1101
> **Contrato:** DVX-MSA-2026-1101
> **Oferta original:** DVX-Q-2026-1101
> **Fecha de efecto:** 1 de diciembre de 2026
> **Importe adicional neto:** 24,600.00 USD
> **Valor neto revisado del contrato:** 183,000.00 USD

Modificación comercial

La adenda incorpora dos interfaces de distribución y un paquete de configuración especializada. El alcance original de 158,400.00 USD no cambia. El incremento es de 24,600.00 USD y el valor contractual revisado es de 183,000.00 USD.

Esta página es la versión en español de la misma adenda, no una nueva operación ni un segundo incremento. No deben sumarse nuevamente los importes repetidos en ambos idiomas.

Aprobaciones y dependencias

El proveedor ha aprobado la modificación comercial, pero está pendiente el aumento de la orden de compra del cliente. No se facturará el alcance adicional sin dicha aprobación.

El cliente deberá confirmar el acceso a las interfaces y el responsable de entrega. Se mantienen las condiciones de aceptación y las demás disposiciones del contrato marco.